ADDENDUM

Document 00910

ADDENDUM NO. Two @N
Date of Addendum: { M@N&Qm

PROJECT NAME: Jesse H. Jones Central Library Renovation-
Carnegie Regional Branch Library Renovation-
Library Resource Center Renovation-

PROJECT NO: E-0011-01-3
E-0142-01-3
E-0076-01-3
PROPOSAL SUBMITTAL DATE: September 01, 2005

FROM: City of Houston, Building Services Department
900 Bagby, 2™ Floor
Houston, Texas 77002
Attn: Jack Welker, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request For Competitive Sealed Proposals and
will be incorporated into the Contract documents, as applicable. Insofar as the
original Project Manual and Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Reissued Drawing
Sheets show the Addendum number above the title block and changes in the
Drawing are typically noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL & DRAWINGS

CLARIFICATIONS

Item # 1. Note the following revisions, per responses to FF&E vendor and
manufacturer Requests for Information (RFI):

1) ITEM XT-8: Not in Spec Book, located on plan in LRC Room 112, Change to
a T-32. Total Quantity of (2) in room 112.
2) ITEM 8-23, S-23A, S-24, S-24A, and S-25 : Maharam fabric, Pattern:
Composites was rejected as COM from Metro. Use an allowance of $50.00 net,

per yard as replacement. Reselection will be made after award of bid.
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ADDENDUM

3) Change the Approved Equal products for the Allsteel products as follows:

Technion: Leverage

Kimball: Xsite
Steelcase: Answer
Haworth: Premise

4) ITEM B-3: FINISH should read: POLISHED STAINLESS STEEL.

Item # 2.

Item # 3.

Architectural Drawings DA2.110, A2.800, A2.110, A6.115

Question: “Note 16, Sheet DA2.110 indicates that all 12 X 12
concealed spline ceiling is to be removed and salvaged for reuse. The
finish schedule, sheet A2.800 and notes on sheet A2.110 indicate that the
ceiling stays and is painted in place. Same situation for the 2" floor.
Please clarify.”

Response: New scheduled floor electrical outlets on levels 2 and 3 are
to be installed in the affected ceiling areas of the associated floors below
that are noted for Base Bid as “Salvage for Reuse”, with the note
indicating that the existing ceiling tile and grid system is to be reinstalled
once the electrical work is completed. This existing ceiling shall be
repainted with white ceiling paint to provide a consistent overall
appearance. Refer to sheet A6.115 for references to an “Add Alternate” to
replace this existing ceiling system with a new 2 X 2 ceiling tile system.
Architectural Drawings DR2.210, R2.111, A1.100

Question: “Sheets DR2.210 and R2.111 indicate a greater area of work
on the plaza area east side next to the Julia [deson Bldg. than what is
shown on Sheet A1.100. These sheets indicate demo of pavers, etc. and
replacement with concrete topping at the areas north and south of the
raised stage area, while A1.100 does not indicate any work in these areas.
Please clarify.”

Response: Any “expanded” scope of work, as noted and indicated on
sheets DR2.210 and R2.111, is in addition to and required as a
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ltem # 4.

ltem # 5.

Item # 6.

ltem # 7.

supplement to the scope of work indicated on sheet A1.100.
Architectural Drawing DA2.140

Question: “Note #13, sheet DA2.140, Level 4, indicates that “All
transom panels above doors to be removed and the wall infilled as perthe
surrounding wall”. We can not find any reference to note #13 on this
drawing and this note does not show up on any other plan. Is this note
applicable to the project? If so, where does it occur?”

Response: Delete note #13 from sheet DA2.140.

Refer to the attached floor plans for the Wayfinding Graphics signage
locations.

Architectural Drawings A2.810, A2.811, A2.812, A2.813, A2.814,
A2.820

Refer to the attached product cut sheets for Retrofit Re-Lever Door
Hardware Kits as produced by Falcon Locks. These kits are to be installed
in lieu of replacing the existing hardware sets on doors as noted on the
current door hardware schedules in the Construction Documents. Any
current existing door, indicated on the door schedules as having a
hardware set No. 4 and numbers “ 4, 5 and 6” in the Remarks column of
the schedules, shall have the Retrofit Re-Lever kits installed instead of
replacing the existing locksets. The finish of the new retrofit kits shall
match the new locksets with similar functions that are scheduled for this
project.

Question: “In the “Move Schedule” pages, Sixth Floor IT states “this
move will include pulling any necessary data cables to Library IT
standards”. This is the only move that makes this statement. Therefore,
we are led to believe all cabling is by HPL except for this one move. Is this
correct? If we are to run this cabling, please provide the requirements and
the “Library IT standards”.

Response: The IT move from the 6" floor to the 4™ floor is part of the

GC package. Therefore, all cabling needed for this move is done by the
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GC with Cat 6 cabling, with approx. 25 drops. An installation drawing will
be provided at the walkthrough. GC will pull all cable for this project,
including Jones, JIB (Julia Ideson Building), Carnegie and LRC. Section
16740 describes a completely new horizontal cable plant for the facilities,
per the specs and drawings. If the Library staff refers to “new cable” in
certain portions of their “Data Center Relocation Guide”, it does not
preclude new cabling in other areas.

item # 8. Question: In the “Move Schedule” pages, Telephone Reference
move...it discusses the fact that data/phone cabling must be in place
before the move. Who does this cabling? If the GC’s are to do this work,
we will need full specs and requirements.

Response: The GC provides the cabling. Telephone reference is going
to Harriet Dixon Reynolds Room in Julia Ideson Building (JIB). The setup
will require approximately 20 cable drops of Cat 6 cabling. General
Contractor does all cabling. A layout/plan will be provided prior to
installation, during the cabling site visit.

Iitem # 9. There are several “shut down” instructions included in the moving section.
We will not accept liability for shutting down or starting this existing
equipment so will HPL personnel be performing these activities?
Response: For the move from the 4" floor computer room to the 6"
floor, HPL IT will shut down and re-start all servers, microcomputer
equipment and network gear. GC Will move all required equipment.

Item #10. Question: There are several pieces of equipment for the 3M security
equipment in the “Moving” section. Are the GC’s to move this existing
equipment, furnish new equipment only or furnish and install new
equipment. Also, how does this equipment relate to the equipment called
out in the spec section 11050- Library Equipment?

Response: All the security equipment listed in the “Moving” section and
referred to in specification section 11050 are to be provided and installed

by the General Contractor.
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Item # 11.

Architectural Drawings A2.813, A2.814, A4.040; ABC Doors RFI
attachment

Question: Re: Roll-Up Fire Doors

Jamb details # 3, 4, 5, 15, and 32 on sheet A2.814 and # 12 and 18 on
sheet A4.040 are for manually operated non-rated roll-up service doors,
not for chain hoist operated fire doors. The detail shown below will be the
actual detail. Walls will need to be redesigned to accommodate the
thickness of the guide and tube jamb. Jamb details # 10 and 16 on sheet
A2.813 indicate “existing guides”. These guides cannot be reused. The
existing marble will have to be demolished to remove the guides and the
same jamb detail shown below will be used.

Response: Specification Section 08331 Overhead Coiling Doors
indicates a requirement for chain-hoist operators for the required fire
doors. If the current details do not accommodate the products of the
successful manufacturer selected to provide these fire doors, the General
Contractor is required to modify the proposed jamb conditions to
accommodate the new fire doors as part of their base proposal
construction submittal. With regards to the marble enclosed “existing
guides”...if these are not useable with the new fire doors, the General
Contractor shall carefully remove these marble enclosures, replace the
existing guides with properly sized, conforming guides and replace the
marble enclosures back intact. All new fire door installations shall be in
full compliance with all applicable fire codes, industry standards and

guidelines.
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Item #12.  Please refer to the attached letter from ERC (Environmental Resource
Consultants), acting on behalf of the City of Houston Environmental
Division, in responding to several questions regarding the removal of
hazardous materials in the project.

Item #13.  All furniture contracts will be purchased through the General Contractor

and not the City of Houston.

END OF ADDENDUM NO. Two

| S O8l26los
¢ WiliammbReesby, P E.  Assistant Director DATE

Design & Construction Division
ﬁ Building Services Department

END OF DOCUMENT
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How To oa_wq “>—IG°Z®
Retrofit

Re-Lever Kits

For correct ordering, and to ensure no delays in shipment of Quantity: Indicate the quantity required.

your order, the following descriptive data must be listed in Catalog Number: Select catalog number from below.
the sequence shown. Necessary information can be found in . . . .
. Trim Design: Indicate letter of lever design.
other parts of this catalog. The example below shows an order Example: A=Avalon: D=Dane; Q=Quantum
for 12 each RW leversets for use in the passage function, D o pie: . - ' .
(Dane) trim design, 626 finish, right hand door. Finish: Specify ANSI finish number from below.

Function: Specify current lock function for Retrofit.
Door Hand: Specify right hand or left hand.

How to order example

Other
Function Requirements

12 RW340 D 626 For use on Passage Function RH Prepare for Russwin

Catalog Numbers

Lock Corbin/ ‘wv

Functions Falcon Arrow Baldwin Best Russwin® Lockwood Sargent Schlage** Yale**
A. Passage ! =7 440 ‘
B. Privacy 441

641/645

C. Office/Classroom/Storeroom 442 642/646 |

D. Entry/Dormitory 13/2 443 . 643/647

E. Store Door/Public Restroom/Asylum 244 [344/34B] 444 | 544 644/648

A. Passage: No cylinder holes—outside or inside D. Entry/Dormitory: Cylinder hole outside—T-turn inside

B. Privacy: Emergency hole outside —T-turn inside E. Store Door/Public Restroom/Asylum: Cylinder hole outside and inside

C. Office/Classroom/Storeroom: Cylinder hole outside—blank inside

Note: Basic numbers for current products are listed. Consult factory for
ordering numbers for older products or non-standard products.

* Corbin/Russwin 346, 347 and 348 are for 3-5/8" C to C with 1-1/2" master ring cylinder hole.
All other Corbin/Russwin numbers are standard 3-5/8" C to C with standard mortise cylinder hole.

** Schlage K & L Series are for 3-55/64" C to C. K requires extra rotation. K requires 640, 645, 646, 647 and 648,
*** Yale 745, 746, 747 and 748 are for 3-1/2" C to C (old style Yale). All other Yale numbers are for 3-7/8" C to C (current Yale standard).

Trim Finishes Chart

Ordering Information

1. Need sample lock chassis with spindle(s).

2. Specify center-to-center dimension of hub to cylinder.
3. Specify center-to-center dimension of hub to T-turn.
4. Specify exact spindle size (both inner & outer).

Description ANSI No. Available on
Bright Brass
Satin Brass
Satin Bronze
Satin Bronze Oil Rubbed =~
Bright Chrome

Satin Chrome . AllTim

* Consult current price book for finish m<m_;_m.vz,:< E\amm_m: ’ %&

Questions? Call: 800-266-4456 / FAX: 888-840-7735 / or e-mail falconinfo@irco.com )
Falcon Lock Company = 2315 Briargate Parkway * Colorado Springs, CO 80920 / Visit us on the Internet at www.falconlock com G@wmgaﬁmwmaﬁ

Proven Seurce. Froven Soltions.”
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General Information

. FALCON.
Retrofit

Re-Lever Kits

Retrofit Re-Lever Kits

Falcon Lock’s mortise lock "Re-Lever Kits” are 5 quick, cost-effective solution to meeting ADA requirements.
_ The Retrofit Re-Lever Kit allows installation of our top quality levers without removing the locking unit. Retrofits most
manufacturer’s mortise knob locks—even older style cast versions—with a high quality Falcon lever in ten minutes or less

Three easy steps:

m o )
\ % \\
| % j——
Template
0
] 30
| (@
Step 1 Step 2 Step 3
Remove knob trim Insert spindle from kit into hub. Insert spindles in hubs and springs
and cylinder. Place enclosed template over in both levers. Position outer trim
spindle and drill (4) holes.

on door, then through-bolt inner
trim. Reinstall cylinder, if necessary.

Falcon offers:

1. RW Series —Consists of a wrought, Napa style
escutcheon with four mounting posts and die cast levers.
Because the levers are die cast, the trim may be used on

UL listed openings. Levers available: Avalon, Dane or
Quantum.

Questions? Call: 800-266-4456 / FAX: 888-840-7735 / of e-mail falconinfo@irco.com
Falcon Lock Company * 2315 Briargate Parkway = Colorado Springs, CO 80920 / Vis

it us on the Internet at www.falconlock.com ﬁ@wg:z:‘m Safety

89
Preven Sotrce. Proves Solutiens .
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From:ABC DOORS 7137236611 08/18/2005 09:02 #059 P.001

AUSTIN BRANCH
.

4139 FELTER LANE
AUSTIN, TEXAS 78744

CORPOPATE OFFICE
5100 §. WILLOW DR,

PO 80X 20485
“OUSTON, ﬂmxbm‘ 77225-0488 (512) 385-9393
(713) 729-9700 FAX (512) 385-0917
(713) 729-8611 FAX BCasson@A3CDoors. com E-mall: Austin@ABCDoors.com
E-mail: Houston@ARCDoors.com

From: BOB CASSON No. of Pages: (1) One

Commercial Estimator

Company: City of Houston Fax: 713-247-1219

Attn: Jack Welker Date: Aug. 18, 2005

Project: Jesse H. Jones Central Library

Re: Roll-up fire doors
Jamb details #3, #4, #5, #6, #15 and #32 on Sheet A2.814 and #12 and

#18 on Sheet A4.040 are for manually operated non-rated roll-up service
doors, not for chain hoist operated fire doors. The detail shown below will
be the actual detail. Walls will need to be redesigned to accommodate the

thickness of the guide and tube jamb.

Jamb details #10 and #16 on Sheet A2.813 indicates “existing guides”.
These guides cannot be reused. The existing marble will have to be
demoed to remove the guides and the same jamb detail shown below will

be used.

Please contact me if you have any questions and need additional details.
" 4"x4" stl. tube jamb

+ or - I b
- r
13“11 ] e y structural

e

Q Wall and guide angles

Sheetrock . . o furnished by door manufacturer

J JAMB DETAIL

"SERVING TEXAS SINCE 1971"




August 16, 2005

Mr. Gabriel Mussio

Building Services Department
900 Bagby, 2™ Floor
Houston, Texas 77002

RE: ERC Project No. 0311327
Jesse Jones Library, Carnegie Library
and Library Resource Center

Dear Mr. Mussio,

This letter is being written to address questions asked by the asbestos abatement
contractors during the pre-bid walkthrough on August 15, 2005. The questions and
responses will be grouped by building.

Jesse Jones Library
Q: “How will the removal of floor tile and mastic throughout the Library be performed?”

A: The floor tile and mastic will be removed after the carpet has been removed. The
carpet may go as non Asbestos Containing Material (ACM) waste as long as the tile
does not become damaged. If the tile becomes damaged, the carpet will have to be
removed and disposed of as ACM waste. The carpet, carpet mastic, float, floor tile
and/or mastic will be removed to expose clean, bare concrete.

Q: “Are the parking stripes on the concourse and basement level to be removed and
how is it to be done?”

A: Only the parking stripes on the basement level are to be removed. The removal
method will be the following:

1. Barricade the work area with an additional 10 feet for a safety zone.

2. The use of polyethylene sheeting as a drop cloth.

3. Mechanical methods with a HEPA vacuum or chemical stripping may be used
to removal the paint stripes.

4. The abatement workers will wear, at a minimum, a disposal suit, gloves,
safety glasses and a half-face respirator with HEPA cartridges.

5. The waste will be disposed of as Class | hazardous waste according to the
Lead Paint Waste Disposal Section.

6. ERC will perform area monitoring during the abatement procedures. The
abatement contractor shall provided daily air monitoring of the workers.




City of Houston
Page Two

Q: "Are the walls and columns to be included in the removal of lead-based paint in the
basement?”

A: The walls and columns are not to be impacted and are not included in the lead-
based paint removal.

Q: "How are the containments for lead-based paint to be cleared?”

A: The containments will be cleared utilizing a level of 40 micrograms per square foot
using lead wipe samples.

Library Resource Center
Q: “Are roofing materials to be included for the asbestos abatement?”

A. There are no roofing materials scheduled for removal.

Q: “How are the parking stripes to be removed from the parking lot?”
A: The removal method will be the following:

1. Barricade the work area with an additional 10 feet for a safety zone.

2. The use of polyethylene sheeting as a drop cloth.

3. Mechanical methods with a HEPA vacuum or chemical stripping may be used
to removal the paint stripes.

4. The abatement workers will wear at a minimum a disposal suit, gloves, safety
glasses and a half-face respirator with HEPA cartridges.

5. The waste will be disposed of as Class | hazardous waste according to the
Lead Paint Waste Disposal Section.

6. ERC will perform area monitoring during the abatement procedures. The
abatement contractor shall provided daily air monitoring of the workers.

Carnegie Library
There were no questions pertaining to this building.

Please feel free to contact ERC at your earliest convenience should you have any
iSsues or concerns.

Respectfully submitted

ot Byt

Robin Behring Reid
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